NIT No. 20 /TS/EE/NPDN-1/PHED/2018-19, Bhopal, Dated : 22/09/2018

Government of Madhya Pradesh
Public Health Engineering Department

Special Tender Document
(For Percentage Rates Only in the Public Health Engineering
Department for the Preparation of Detailed Project Report from the
Empanelled Consultants in the Department)

Two Stage Bidding Document
(Offline Bidding)

Preparation of Detailed Project Report for "Revised Baneta Group Water Supply Scheme
District Sehore” to supply spare quantity of 4.00 MLD treated water to 45 villages of
Raisen district adjoining Baktara to supply drinking water through household connections
with provision of Operation and Maintenance of the scheme for 4.00 MLD spare water
including survey & investigation, design, drawing, preparation of estimates and BOQ etc"
complete.

A) Probable Amount of Contract - Rs. 15.00 Lakh
B) Earnest Money - Rs. 30000.00
C) Cost of Bid Document - Rs. 2000.00

OFFICE OF THE EXECUTIVE ENGINEER
NARMADA PROJECT DIVISION NO. 1

PUBLIC HEALTH ENGINEERING DEPARTMENT, BHOPAL
E:mail: narmadadnl@gmail.com Phone No. 9425171891
Opposite Patrakar Colony, Main Road No.-3, Panchsheel Nagar, Bhopal-3 (M.P.)
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OFFICE OF THE EXECUTIVE ENGINEER
NARMADA PROJECT DIVISION NO. 1

PUBLIC HEALTH ENGINEERING DEPARTMENT, BHOPAL
E:mail: narmadadnl@gmail.com Phone No. 9425171891
Opposite Patrakar Colony, Main Road No.-3, Panchsheel Nagar, Bhopal-3 (M.P.)

Special Tender Document

(For Percentage Rates Only in the Public Health Engineering Department for the Preparation of Detailed Project
Reports from the Empanelled Consultants in the Department)

Office of the

NIT Number and Date

Agreement Number and Date

Name of Work

Name of the Contractor

Probable Amount of Contract
(Rs. in Figure)
(Rs in Words)

Contract Amount
(Rs. In Figure)
(Rs in Words)

Stipulated Period of Completion

Executive Engineer Narmada Project
Division No. 1, PHED, Bhopal (M.P.)

NIT No.20 / TS/EE/NPDN-
1/PHED /2018-19,
Bhopal,Dated 22/09/2018

Preparation of Detailed Project
Report for "Revised Baneta Group
Water Supply Scheme District
Sehore” to supply spare quantity of
4.00 MLD treated water to 45 villages
of Raisen district adjoining Baktara to
supply drinking water through
household connections with provision
of Operation and Maintenance of the
scheme for 4.00 MLD spare water
including survey & investigation,
design, drawing, preparation of
estimates and BOQ etc" complete.

15.00 Lakh
Rs. Fifteen Lakh Only

03 Months including rainy season for
total work
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Special Tender Document

Tender Document (Table of Contents)

Section No Particular Page
Section 1 NIT
Section 2 Instruction to Bidders (ITB)

Bid Data Sheet.

Annexure Ato M
Section 3  [Table of Clauses

Part- 1 General Conditions of Contract (GCC)

Contract Data

Annexure —Nto Y

Part- Il Special Conditions of Contract (SCC)
Section 4 Bill of Quantities (BOQ)
Section 5 |Agreement Form
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SECTION 1

Notice Inviting Offline Tenders
OFFICE OF THE EXECUTIVE ENGINEER

NARMADA PROJECT DIVISION NO. 1

PUBLIC HEALTH ENGINEERING DEPARTMENT, BHOPAL
E:mail: narmadadnl@gmail.com Phone No. 9425171891

Opposite Patrakar Colony, Main Road No.-3, Panchsheel Nagar, Bhopal-3 (M.P.)
NIT No. 20/ TS/EE/NPDN-1/PHED/2018-19, Bhopal,

Dated 22/09/2018

Offline percentage rate bid as mentioned in table below for the work of Preparation of
Detailed Project Report for "Revised Baneta Group Water Supply Scheme District
Sehore” to supply spare quantity of 4.00 MLD treated water to 45 villages of Raisen
district adjoining Baktara to supply drinking water through household connections with
provision of Operation and Maintenance of the scheme for 4.00 MLD spare water
including survey & investigation, design, drawing, preparation of estimates and BOQ etc"
complete are invited from the consultants/consultant firms empanelled in the department

S. Group Name No. of Probable Cost of EMD Completion
No. Villages Amount Bid (In Rs.) Period
/ DPR of Contract docume
(Rs. In Lakh) nt
(In Rs.)

1 Preparation of Detailed Project Report for 45 15.00 Lakh 2000.00 | 30000.00 | 03 Months
"Revised Baneta Group Water Supply | (As per including
Scheme District Sehore” to supply spare | Annexure rainy season
quantity of 4.00 MLD treated water to 45 -X’) for total
villages of Raisen district adjoining Baktara work

to supply drinking water through household
connections with provision of Operation
and Maintenance of the scheme for 4.00
MLD spare water including survey &
investigation, design, drawing, preparation
of estimates and BOQ etc" complete.

=

Interested bidders can view the detailed NIT on website_www.mpphed.gov.in

2. The Bid Document can be downloaded from the website_www.mpphed.gov.in
as per the key dates mentioned in the NIT. Cost of bid document shall be paid by
demand draft in favour of Executive Engineer Division No. 1, PHED, payable at
Bhopal and this demand draft will be submitted to the NIT issuing authority at the

time of submission of bid.

3. Interested bidders are requested to read the condition of NIT including SCC while

preparing their bids.

4.  Amendments to NIT, if any, would be published on website www.mpphed.gov.in

only.

5. Separate sealed Envelope-A and C shall be kept in one main Envelope and
submitted to this office. Bidder should clearly mention the NIT No. and Group

Name on each Envelopes

DPR Prepration for Revised Baneta Multi Villages Group Water Supply

Executive Engineer
Narmada Project Dn. |
P.H.E.D. Bhopal
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Notice Inviting Offline Tenders
OFFICE OF THE EXECUTIVE ENGINEER

NARMADA PROJECT DIVISION NO. 1

PUBLIC HEALTH ENGINEERING DEPARTMENT, BHOPAL

E:mail: narmadadnl@gmail.com Phone No. 9425171891

Opposite Patrakar Colony, Main Road No.-3, Panchsheel Nagar, Bhopal-3 (M.P.)

NIT No- 20/ TS/EE/PHED/NPDN-1/ 2018-19/Bhopal Dated — 22/09/2018

Offline percentage rate bids as mentioned in table below for the work of Preparation
of Detailed Project Report for "Revised Baneta Group Water Supply Scheme District
Sehore” to supply spare quantity of 4.00 MLD treated water to 45 villages of Raisen district
adjoining Baktara to supply drinking water through household connections with provision of
Operation and Maintenance of the scheme for 4.00 MLD spare water including survey &
investigation, design, drawing, preparation of estimates and BOQ etc" complete are invited
from the consultants/consultant firms empanelled in the department:

S. Group Name No. of Probable Cost of EMD Completion

No. Villages Amount Bid (In Rs.) Period

/ DPR of Contract docume
(Rs. In Lakh) nt
(InRs.)

1 | preparation of Detailed Project Report for | 45 15.00 Lakh | 2000.00 | 30000.00 | 03 Months
"Revised Baneta Group Water Supply | (AS per including
Scheme District Sehore” to supply spare | Annexure rainy season
quantity of 4.00 MLD treated water to 45 -X’) for total
villages of Raisen district adjoining Baktara work
to supply drinking water through household
connections with provision of Operation
and Maintenance of the scheme for 4.00
MLD spare water including survey &
investigation, design, drawing, preparation
of estimates and BOQ etc" complete.

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on

the website http://www.mpeproc.gov.in .

2. Bid Documents can be downloaded from the website www.mpphed.gov.in as per key
dates mentioned in the NIT. Cost of bid documents shall be paid by demand draft payable
to Executive Engineer, Narmada Project Division No.-1, PHED, Bhopal and this demand
draft will be submitted to the NIT issuing authority at the time of submission of bid.

3. At the time of submission of the Bid the eligible bidder shall be required to:

i) pay the cost of Bid Document;

i) Deposit the Earnest Money;

iif) Copy of Empanelment certificate/letter (Details can be seen in the bid data sheet)

DPR Prepration for Revised Baneta Multi Villages Group Water Supply
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4. ELIGIBILITY FOR BIDDERS:

(@ At the time of submission of the Bid the bidder should have valid empanelment in the
PHE Department.

(b) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in
forfeiture of the earnest money deposit.

5. Amendments to NIT, if any, would be published on website http://www.mpeproc.gov.in
only, and not in newspaper.

Executive Engineer
Narmada Project Division No. 1
PHED, Bhopal
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SECTION 2
INSTRUCTIONS TO BIDDERS (ITB)

GENERAL
1. SCOPE OF BID

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid
Data Sheet.

General Quality of Work:

N

The work shall have to be executed in accordance with the technical
specifications specified in the Bid Data sheet/ Contract Data, and shall have to
meet high standards of workmanship, safety and security of workmen and works.

4.2 No bidder shall be entitled to submit more than one bid whether jointly or
severally. If he does so, all bids wherein the bidder has participated shall stand
disqualified.

5. Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of
his bid, and no claim whatsoever for the same shall lie on the Government.

6. Site Visit and examination of works

The bidder is advised to visit and inspect the Site of Works and its surroundings
and obtain for itself on its own responsibility all informations that may be
necessary for preparing the bid and entering into a contract for eenstruction-of the
work. All costs in this respect shall have to be borne by the bidder.

B. Bid Documents
7. CONTENT OF BID DOCUMENTS
The Bid Document comprises of the following documents:

1. NIT with all amendments.
2. Instructions to Bidders, Bid Data Sheet with all Annexures
3. Conditions of Contract:
i. Part | General Conditions of Contract and the Contract Data with all
Annexures; and
ii. Part Il Special Conditions of Contract.
4. Specifications
5. Drawings
6. Priced Bill of Quantities
7. Technical and Financial Bid
8. Letter of Acceptance
9. Agreement, and
10. Any other document(s), as specified.
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8. The bidder is expected to examine carefully all instructions, conditions of contract,
the contract data, forms, terms and specifications, bill of quantities, forms and
drawings in the Bid Document. Bidder shall be solely responsible for his failure to
do so.

9. Pre-Bid Meeting (where applicable) Wherever the Bid Data Sheet provides
for pre-bid meeting:

9.1 Details of venue, date and time would be mentioned in the Bid Data Sheet.
Any change in the schedule of pre-bid meeting would be communicated on
the website only, and intimation to bidders would not be given separately.

9.2  Any prospective bidder may raise his queries and/or seek clarifications in
writing before or during the pre-bid meeting. The purpose of such meeting
is to clarify issues and answer questions on any matter that may be raised
at that stage. The Employer may, at his option, give such clarifications as
are felt necessary.

9.3  Minutes of the pre-bid meeting including the gist of the questions raised
and the responses given together with any response prepared after the
meeting will be hosted on the website www.mpphed.gov.in .

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to
amend the Bid Document, it shall be done by issuing amendment to the
offline NIT.

10. Amendment of Bid Documents

101 Before the deadline for submission of bids, the Employer may amend or
modify the Bid Documents by publication of the same on the website.

102  All amendments shall form part of the Bid Document.

103  The Employer may, at its discretion, extend the last date for submission of
bids by publication of the same on the website.

C. Preparation of Bid

11. The bidders have to prepare their bids enline—enecrypt-their Bid-Data—in-the Bid
Forms and submit Bid Seals{(Hashes) of all the envelopes and documents related

to the Bid required te-be-uploaded as per the time schedule mentioned in the key

dates of-theNeotice—lnviting—e-Tenders after signing of the same by-the Digital
Sighature-of-thelrauthorizedrepresentative:

12. DOCUMENTS COMPRISING THE BID
The bid submitted enline by the bidder shall be in the following parts:

Part 1 — This shall be known as Offline Envelope A and would apply for all bids.
Offline Envelop A shall contain the following as per details given in the Bid Data
Sheet:

i) Demand draft for Payment of the cost of Bid Document;
i) Earnest Money; and
i) Copy of Empanelment certificate/letter

Part 2 — This shall be known as Envelope C and would apply to all bids.

Envelop C shall contain financial offer in the prescribed format enclosed with the
Bid Data Sheet.

13. Language
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The bid as well as all correspondence and documents relating to the bid
exchanged by the Bidder and the Employer shall be in English or Hindi.
Supporting documents and printed literature that are part of the Bid may be in
another language provided they are accompanied by an accurate translation of
the relevant passages in English.

In such case, for the purposes of interpretation of the bid, such translation shall
govern.

14. TECHNICAL PROPOSAL

141 Only, in case of bids with pre-qualification conditions defined in the Bid Data
Sheet, the Technical Proposal shall comprise of formats and requirements
given in the Bid Data Sheet.

142 All the documents/ information enclosed with the Technical Proposal should
be self- attested and certified by the bidder. The Bidder shall be liable for
forfeiture of his earnest money deposit, if any document / information are
found false/ fake/ untrue before acceptance of bid. If it is found after
acceptance of the bid, the bidsanctioning authority may at his discretion
forfeit his performance security/ guarantee, security deposit,
enlistment deposit and take any other suitable action.

15. FINANCIAL BID

i. The bidder shall have to quote rates in format referred in Bid Data Sheet, in
overall percentage, and not item wise. If the bid is in absolute amount, overall
percentage would be arrived at in relation to the probable amount of contract
given in NIT. The overall percentage rate would apply for all items of work.

i. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found, lower of the two shall be taken as valid and correct.

il. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and
other levies; except Goods & Services Tax (GST) and the Employer shall pay
the GST on the prevailing rates on production of the proof of depositing the
same to the respective department.

v. The material along with the units and rates, which shall be issued, if any, by the
department to the contractor, is mentioned in the Bid Data Sheet.

16. PERIOD OF VALIDITY OF BIDS

The bids shall remain valid for a period specified in the Bid Data Sheet after the
date of “close for biding” as prescribed by the Employer. The validity of the bid can
be extended by mutual consent in writing.

17. EARNEST MONEY DEPOSIT (EMD)

171 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the
amount specified in the Bid Data Sheet.

172 The EMD shall be in the form of Fixed Deposit Receipt of a scheduled
commercial bank, issued in favour of the name given in the Bid Data Sheet. The
Fixed Deposit Receipt shall be valid for six months or more after the last date of
receipt of bids. However, other form(s) of EMD may be allowed by the Employer
by mentioning it in the Bid Data Sheet.

173 Bid not accompanied by EMD shall be liable for rejection as non- responsive.
174 EMD of bidders whose bids are not accepted will be returned within ten working
days of the decision on the bid.
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18.

19

20.

21.

22.

175 EMD of the successful Bidder will be discharged when the Bidder has
signed the Agreement after furnishing the required Performance Security.

176 Failure to sign the contract by the selected bidder, within the specified
period, for whatsoever reason, shall result in forfeiture of the earnest
money deposit.

D. Submission of Bid

The bidder is required to submit enline bid duly signed digitally, and Envelop ‘A’ in
physical form also at the place prescribed in the Bid Data Sheet.

E. Opening and Evaluation of Bid
PROCEDURE

191  Envelope ‘A’ shall be opened first enlire at the time and date notified and
its contents shall be checked. In cases where Envelop ‘A’ does not contain
all requisite documents, such bid shall be treated as non-responsive, and
Envelop B-andler C of such bid shall not be opened.

AMharavea .v-==; arhn Bid )

192

193 Envelope ‘C’ (Financial Bid) shall be opened enline at the time and date
notified. The bidder shall have freedom to witness opening of the Envelop
‘C.

194  After opening Envelop ‘C’ all responsive bids shall be compared to
determine the lowest evaluated bid.

195 The Employer reserves the right to accept or reject any bid, and to annul
the bidding process and reject all the bids at any time prior to contract
award, without incurring any liability. In all such cases reasons shall be
recorded.

196 The Employer reserves the right of accepting the bid for the whole work or
for a distinct part of it.

Confidentiality

20.1 Information relating to examination, evaluation, comparison and
recommendation of contract award shall not be disclosed to bidders or any
other person not officially concerned with such process until final decision
on the bid.

20.2  Any attempt by a bidder to influence the Employer in the evaluation of the
bids or contract award decisions may result in the rejection of his bid.

F. Award of Contract
Award of Contract
The Employer shall notify the successful bidder by issuing a ‘Letter of
Acceptance’ (LOA) that his bid has been accepted.
Performance Security

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued
shall have to furnish performance security of the amount in the form and for
the duration, etc. as specified in the Bid Data Sheet.
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22.2  Additional performance security, if applicable, is mentioned in the Bid Data
Sheet and shall be in the form and for the duration, etc. similar to
performance security.

23.  Signing of Contract Agreement

231 The successful bidder shall have to furnish Performance security and
Additional Performance Security, if any and sign the contract agreement
within 15 days of issue of LOA.

232 The signing of contract agreement shall be reckoned as intimation to
commencement of work. No separate work order shall be issued by the
Employer to the contractor for commencement of work.

233 In the event of failure of the successful bidder to submit Performance
Security and Additional Performance Security, if any or sign the Contract
Agreement, his EMD shall stand forfeited without prejudice to the right of
the employer for taking any other action against the bidder.

24. CORRUPT PRACTICES

The Employer requires that bidders observe the highest standard of ethics during
the procurement and execution of contracts. In pursuance of this policy, the
Employer:

.. may reject the bid for award if it determines that the bidder recommended for
award has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, or coercive practices in competing for the Contract; and

Ii. may debar the bidder declaring ineligible, either indefinitely or for a stated
period of time, to participate in bids, if it at any time determines that the bidder
has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or
coercive practices in competing for, or in executing, a contract.

For the purposes of this provision, the terms set forth above are defined as
follows:

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, anything of value to influence improperly the actions of another
party;

b. “fraudulent practice” means any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to
mislead, a party to obtain a financial or other benefit or to avoid an obligation;

c. “coercive practice” means impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

d. “collusive practice” means an arrangement between two or more parties
designed to achieve an improper purpose, including influencing improperly
the actions of another party.

[End of ITB]
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Bid Data Sheet

GENERAL
SR. No. PARTICULARS DATA
1 Office Inviting Tender Executive Engineer
Narmada Project Dn. No. 1, PHED,
Bhopal
2 NIT No. NIT No. 20/ TS/EE/ NPDN-
1/PHED /2018-19, Bhopal,
3 Date of NIT 22/09/2018
4 Bid document download available As per NIT
from date & time
5 Website link http:// www.mpphed.gov.in

SECTION 1 - NIT

CLAUSE
REFERE PARTICULARS DATA
NCE
2 Portal Fees Nil
3 Cost of Bid Document As per NIT
Cost of Bid Document Payable at As per NIT
Cost of Bid Document In favor of As per NIT
4 Affidavit Format Not applicable
5 Pre-qualifications required No
If Yes, details AnnpexureC
6 Special Eligibility No
(if yes, prior permission of E-in-C
required)
7 Key dates As per 'Annexure -A'

DPR Prepration for Revised Baneta Multi Villages Group Water Supply
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Bid Data Sheet

SECTION 2 - ITB?
CLAUSE
REFERENCE PARTICULARS DATA
1 Name of the ‘Work’ Preparation of Detailed Project Report

for "Revised Baneta Group Water
Supply Scheme District Sehore” to
supply spare quantity of 4.00 MLD
treated water to 45 villages of Raisen
district adjoining Baktara to supply
drinking water through household
connections  with  provision  of
Operation and Maintenance of the
scheme for 4.00 MLD spare water
including survey & investigation,
design, drawing, preparation Of
estimates and BOQ etc" complete.

2 Specifications As per 'Annexure — E'

3 Procedure for participation in e- Not Applicable
tendering

4 Whether Joint Venture is No. Only Empanlled consultant/
allowed Consultant firm allowed
If Yes, requirement for joint As-perAnnextre —G'
Venture
Pre bid meeting to be held Yes
If Yes, Date, Time & place Place : Executive Engineer

Narmada Project Dn. No. 1, PHED, Bhopal

9 E:mail: narmadadnl@gmail.com Phone No.

9425171891
Opposite Patrakar Colony, Main Road No.-3,

Panchsheel Nagar, Bhopal-3 (M.P.)

As per Key Dates provided in

Annexure —A or as amended
Envelope-A containing : At the Office of the
i. Demand draft for Payment of Executive Engineer
the cost of Bid Document ; Narmada Project Dn. No. 1, PHED, Bhopal
ii. Earnest Money: and E:mail: narmadagzzls@ib7qlrggil.com Phone No.

12 iii. Copy of Empanelment Opposite Patrakar Colony, Main Road No.-3,
certificate/ letter Panchsheel Nagar, Bhopal-3 (M.P.)
should reach in physical form to:

14 Envelope-B-TFechnical As per 'Annexure - '
Proposal Annexure-tand-Formatt-1to--5
Envelope-C Financial Bid As per '‘Annexure - J'

15 Materials to be issued by the Nil As per‘Annexure - K

department

16 Period of Validity of Bid 120 Days from the date of

submission of Bid
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Bid Data Sheet

CLAUSE

PARTICULARS DATA
REFERE
NCE
17 Earnest Money Deposit As per NIT
Forms of Earnest Money Deposit FDR/ e-FDR
EMD valid for a period of Vailid contract period plus 03 Months
FDR must be drawn in favour of Executive Engineer, Narmada
Project Division no. 1, PHED,
Bhopal
21 Letter of Acceptance (LoA) As per 'Annexure - L'
22 Amount of Performance Security |5%-ofCentract-Amount As per

SCC Clause5& 7

Additional Performance Security, if
any

Nil

Performance Security in the format

As-per-Annexdre—M-{ FDR in
favour of Executive Engineer,
Narmada Project Division no.
1, PHED, Bhopal

Performance Security in favour of

Executive Engineer, Narmada
Project Division no. 1, PHED,
Bhopal

Performance Security valid up to

Valid completion period plus 03

ditonal F .
vahd-up-to

months.
il ot od ol
months:

Original term deposit receipt of earnest money deposit, demand draft for the cost
of bid document and letter of empanelment shall be submitted by the bidder so as to
reach the office as prescribed in Bid Data Sheet, on or before specified start time and
date in key dates for opening of technical proposal as per Key dates in Bid Data Sheet.
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Annexure - A
(See clause 1,7 of Section 1 -NIT))

Key Dates
NIT No. 20/ TS/EE/NPDN-1/PHED/2018-19, Bhopal, Dated 22/09/2018
S. Works Bidder's Start Expiry Envelopes
No. Department Stage Date Time Date Time
Stage
1. Purchase of 10.10.18| 12.30
Tender — PM
Offline 11:00
2. Bid AM 1.30
Submission — 24.09.18 10.10.18 PM
Offline
3. Submission of 11.10.18| 1.30 Enevelope-A and C
Envelope-A PM physically shall be submitted
and C in the office of the NIT
(Physical) issuing authority
4, Pre Bid 04.10.18 |3:30 PM
Meeting
5. Opening of 11.10.18 (3:30 PM{11.10.18 {4.30 PM Envelope-A and C
Mandatory
Envelope A
and C

15|Page
DPR Prepration for Revised Baneta Multi Villages Group Water Supply




Annexure — B
(See clause 3 of Section 1 -NIT)
|| AFFIDAVIT ||
(To be contained in Envelope A)
(On Non Judicial Stamp of Rs. 50)

l/we who is/
are (status in the firm/ company) and competent for
submission of the affidavit on behalf of M/S (contractor) do

solemnly affirm an oath and state that:

I/we am/are fully satisfied for the correctness of the certificates/records submitted
in support %the following information in bid documents which are being submitted in

response ‘to notice inviting e-tender No. for
% (name of work) dated issued by the
%(name of the department).
I/'we am/ are % nsible for the correctness of following self-certified
information/ document rtificates

1 That the self-cer
authentic.

2 That:

a. Term deposit receipt
document and other rele

mation given in the bid document is fully true and

arnest money, demand draft for cost of bid
ents provided by the Bank are authentic.

b. Information regarding financia #n and annual turnover is correct.
c. Information regarding various tec

3 No close relative of the undersigned

department. 0‘
LY
OR 00
Following close relatives are working in the departm
Name Post ‘%‘ Present Posting

%
Signature with Seal of the Deponent (bidder)

I/ We, above deponent do hereby certify that the facts
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief.

Verified today (dated) at (place).

Signature with Seal of the Deponent (bidder)

Note: Affidavit duly duely notorized in original shall reach at least one calendar day
before opening of the bid.
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Annexure - C
(See clause 5 of Section 1 -NIT)

PRE-QUALIFICATIONS CRITERIA

The bidder should have:

A.

Financial
Nil

Note :-
If interested bidder xecuted these works (Intake well, Anicut, Treatment Plant
and Over Head Tan can submit an agreement (on Rs. 1000/- non judicial
stamp paper duly notai¥®e an experienced contractor to execute this work on his
behalf at the time of bid s This experienced contractor should also have a valid
registration in MPPWD cen tion system at the time of agreement between
the department and the qualj r. This experienced contractor should have an
experience certificate of executio works issued by an officer not below the rank
of Executive Engineer.

The total value of the work to be execu ch experienced contractor(s) shall not
exceed 25 percent of the Probable Amount tract (PAC).

If any bidder/contractor has constructed RCC O
Madhya Pradesh during the last 3 years, he can also
bidder/contractor should request the EE PHED of the
completed such construction works, to issue an experience
E.E will verify the said works and issue a certificate s
construction, capacity, cost and quality of work etc.

ead Tanks in private sector in
icipate in the bid process. Such
erned District where he has
ificate. The concerned

g therein the year of
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Annexure =D
(See clause 6 of Section 1 -NIT))

SPECIAL ELIGIBILITY CRITERIA

NIL

18| Page
DPR Prepration for Revised Baneta Multi Villages Group Water Supply



ANNEXURE - E
(See clause 2 of Section 2 —ITB&
Clause 10 of GCC)
Specifications
TECHENICAL SPECIFICATIONS

Name of Work :- Preparation of Detailed Project Report for "Revised Baneta Group
Water Supply Scheme District Sehore” to supply spare quantity of 4.00 MLD treated
water to 45 villages of Raisen district adjoining Baktara to supply drinking water through
household connections with provision of Operation and Maintenance of the scheme for
4.00 MLD spare water including survey & investigation, design, drawing, preparation of
estimates and BOQ etc" complete.

Scope of Work —

1

2

Individual Detailed Project Report of the grouped piped water supply scheme
is to be prepared for identified Villages by the department/consultants/consultant
firms. The source of the Baneta Multi Village Group Water Supply Scheme is river
Narmada where a spare quantity of 4.00 MLD treated water is available at Clear
Water Reservoir (CWR) of Baneta MVGWSS already executed near village Baneta
of Sehore District. The Revised Baneta Group Water Supply
Scheme shall be designed and estimation of the scheme covering clear water
pump house/sump cum pump house, OHTs/GSRs, distribution networks, house
hold connections shall be done. Water will be supplied from the scheme through
OHTs/GSRs to be proposed or existing in the villages. The Revised DPR shall be
prepared in accordance to the guidelines of Ministry of Drinking Water and
Sanitation, Gol published in 2013 and based on DPR of The Baneta Multi Village
Group Water Supply Scheme already executed near village Baneta of Sehore
District.

Brief scope of work for Preparation of Revised Detailed Project Report
(Revised DPR) is as under:
The Revised DPR including estimates and detailed specifications for NIT on turnkey
job basis has to be prepared.

e Population forecasting considering base year as 2011.
e The source of the scheme is 4.00 MLD treated water available at Clear Water Reservoir

(CWR) of Baneta MWGWSS already constructed near village Baneta of Sehore District.

e House service connections.
e Consultant has to submit general layout/arrangement drawings along with

drawings of each component of the scheme including distribution network.

e Trial pit for strata detail for estimation purpose.
e Hydraulic designs of all components of the scheme i.e. clear water pump house,

conveyance mains, pump sets, storage structures, distributions networks etc.

e Preparation of detailed coloured computerized drawings of the existing and

proposed structures, L-section with plan of pumping/conveyance mains and
distribution system, detailed quantity and abstract estimates, Operation and
Maintenance estimate along with proposal of revenue generation.

e O&M Plan for scheme for 10 years which will accommodate the provisions of O&M

contained in the original DPR of Baneta MVGWSS.
Design Guidelines for various componenets of the scheme :-
Design of scheme shall be done in accordance to the guidelines of MPPHED.

Components not covered in the guidelines of MPPHED then “Manual for Preparation
of Detailed Project Report for Rural Piped Water Supply Schemes” published in
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February 2013 by Ministry of Drinking Water and Sanitation, Govt. of India shall be
followed and the components not covered in this manual shall have to be designed
as per Latest CPHEEO Manual on Water Supply and Treatment by the consultant.

3 Survey & Investigation Works:

Field survey and levelling work to be carried out in connection with sources,
location of service reservoirs, alignment and longitudinal sections of conveyance
main and distribution lines. Detailed maps of all villages showing location of
houses, schools, markets, hospitals, important public buildings and industries and
other institutions etc should be given.

Carrying out necessary detailed survey for suitable clear water sump/village
wise Over Head Tanks and topographical survey for conveyance main, villagewise
distribution systems etc is necessary for preparation of the Revised DPR.

The survey and investigation part shall therefore, consists of detailed
survey, close investigations and other aspects as under -

Survey would consist of chain and compass, Theodolite survey and
levelling by Total Station at an interval of every 30m and at horizontal/vertical bend
locations. Additional levels should also be taken where important features like
humps, dips, obstacles, crossing, roads, railways, rivers, etc. are met with, and as
directed, with the help of Total station, theodolite, auto level and other modern
survey instruments.

The results of the actual survey including L-Section of the
pumping/conveyance mains, L & X- Section for approach road (if required) are to
be plotted on drawings to a suitable scale as approved by the Engineer-in-Charge.
Consultant will submit survey book in hard & soft copy with the final Revised DPR.

The levels are required to be co-related to MSL, Permanent, as well as
Temporary Bench Marks will have to be established at places as specified by
Engineer-in-charge during surveying and these details should be made available
in writing to Executive Engineer, Narmada Project Division no. 1, Public Health
Engineering Department or as directed by Engineer-in-Charge.

Consultant shall install at least two Bench Marks on permanent plinths of
the structures as per direction of Engineer in charge, on which chainage and RL
shall be painted with red paint. The consultant shall submit list of benchmarks so
prepared.

Trial Pits for soil investigation shall be taken as per standard procedure at
OHTs/GSRs/Sumps ‘site and appropriate interval along the proposed pipe lines’
alignment to clearly define the soil strata which will result to accurate
calculations/estimations of the excavation items. Consultant has to prepare strata
charts and enclose with the Revised DPR. Estimation for excavation and refilling
shall be done according to the available strata to derive true picture of the terrain.
For
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OHTs/GSRs at least one trial pit for the depth which is suitable for the foundation
of the proposed structure shall be taken.

4. Drawings of all Components of the Scheme:-

Detailed colored computerized drawings such as Index map showing area
under consideration along with major proposed works, schematic diagram,
detailed village maps showing existing and proposed works alongwith main
features of villages. Consultant has to submit general arrangement drawings along
with drawings of each component of the scheme for estimation purpose only.
Hydraulics/Design/Drawings as applicable for pipelines, OHTs, GSRs, Fencing
Work, boundary wall of OHTs/GSRs, sump, pump houses, have to be prepared by
the consultant along with L-Section drawings with plan of pumping/conveyance
mains and distribution system on village maps indicating existing pipelines, if any.
The Consultant shall submit the Khasra number and Map of the land required with
the location of unit on that particular Khasra Map.

5. Preparation of Cost Estimates & the Revised DPR :-

Preparation of detailed quantity and abstract estimates, report for execution
of works like Conveyance mains (pumping/gravity) with appurtenances, Pillars,
Thrust blocks etc., Over Head Tanks, Distribution systems, Over Head
Tanks/Ground Level Service reservoirs (GLSRs), Pump houses & Other
components of schemes, Land acquisition, Operation and Maintenance Estimate
along with proposal of revenue generation which will accomatate the provisions of
O&M contained in the original DPR of Baneta MVGWSS. writing technical report,
Compilation of Designs, Drawings, Estimates etc. & submission of 6 copies of the
final Revised DPR along with soft copies in CD/DVD.

Detailed estimates for each component of the scheme shall be prepared in
accordance with design and drawing.

The detailed estimates are to be prepared on :-

1. For Pumps:
Electric motor pumps - LUN or current market rates.

2. Pump house/OHT/GLSR/Sump : PHE SOR/Prevailing rates in the department .

3. For other items : As per latest SOR's of MPPHED, MPUADD, M.P. PWD,
M.P. WRD & M.P.V.V. CO. Ltd. etc. whichever is applicable. However, the
Executive Engineer should be consulted regarding applicability of the USORs
before preparation of the cost estimates.

4. Items not covered in the above SORs shall be derived from the rate analysis
based on market rates. Rate analysis of such items shall be submitted with
estimates/BOQ.

6. Source :-

The source of the Baneta Multi Village Group Water Supply Scheme is river
Narmada where a spare quantity of 4.00 MLD treated water is available at Clear
Water Reservoir (CWR) of Baneta Multi Village Group Water Supply Scheme
already executed near village Baneta of Sehore District.
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1. Pumps :-

Design of electric motor pump sets with accessories shall be done in
accordance to the prevailing guidelines. Energy efficient pump/motor as per
requirement of the scheme shall be proposed.

8 Pump House:-
The pump house as per the requirement and adjacent to the existing pump
house should be proposed as per the availability of the land at site.

9 House hold service connection :-

Provision of house hold connections shall be made in the estimates
preferably for 100% families. The house hold connections shall be provided with
15 mm dia. GI/CPVC pipes through the ferrule/saddle in the distribution network.
Maximum length of 15 mm dia. pipe for individual house hold connection shall be
kept average 6m length 6m or up to the boundary of the house. Operating valves
and valve chambers should be designed and proposed accordingly. Valves shall
be provided keeping in view the O&M of the scheme.

10. Operation and Maintenance :-

Operation & Maintenance (O&M) manual will be prepared by the consultant
covering the staff, chemical and other cost etc. To meet out the Operation &
Maintenance cost, consultant shall derive the tariff charges after social survey
depending up on the paying capacity of the consumers. Provision for O&M of the
scheme by the contractor for 10 years after commissioning of the scheme shall be
made in the estimates/ BOQ of DPR. Proper rate analysis to drive the annual O&M
for each successive years on annual basis shall be given in the DPR. The
responsibilities (scope of work) of the contractor during O&M should also be
clearly defined in the DPR Which will accomodate the provision of the O&M
contained in the original DPR of Baneta MVGWSS. This part will clearly define the
responsibility of the original contractor & the contractor involved in execution of the
works as per the Revised DPR separately. The payment estimate for O&M of
revised DPR shall not include the manpower chemical & other charges to be born
by the original contractor up to CWR where a spare quantity of 4.0 MLD treated
water shall be made available for the contractor of the revised DPR. The O&M
estimate of the revised DPR shall include only the additional works to be carried
out by the contractor of the revised DPR after CWR. although the cost of
production of water shall include all the cost for production and shall be the same
for revised DPR & original DPR based on the cumulative cost of production of
water.
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Consultant will suggest the suitable mechanism for O&M of the Revised
scheme. The mechanism shall include formation of committees, tariff, and
collection of tariff, management of financial, material and labour resources.

While preparing the O&M manual, Guidelines of “Operation and
maintenance for rural water supplies” published in May 2013 by Ministry of
Drinking Water and Sanitation, Govt. of India shall be followed. In case any
criteria/provision for designing is not given in the above manual then criteria of
Latest CPHEEO Manual on Water Supply and Treatment shall be taken.

1 Land Acquisition :-

After the location of Pump house, GLSRs or ESRs, Conveyance Mains,
Distribution systems etc. are decided, the Consultant should work out the extent of
land required to be acquired (if any) at specified places.

Having finalized the locations of various works, these details should be
shown on the drawing showing the area of land proposed to be acquired. The
consultant should furnish these details, so that department can proceed with the
work of land acquisition.

12 Important Terms & Conditions :-

e As detailed above, the Revised DPR should be prepared for Group piped
water supply scheme for proposed 45 villages of Raisen district. At the time
of preparation of the Revised DPR, there is possibility of addition, alteration
and omission of villages due to non-feasibility.

e Alignment of pipelines should be proposed along the main roads or
approach roads of the villages/habitations.

e The consultant is required to submit two copies of draft DPR to Executive
Engineer, Narmada Project Division No. 1, PHED, Bhopal and make
presentation before the Executive Engineer to justify the components taken
in the DPR. The changes/suggestions, if any, shall be incorporated and
included in the final DPR by the consultant.

e The final DPR of the scheme shall be submitted in 06 hardcopy and soft
copy (CD/DVD) after getting approval from competent authority.

e The consultants shall collect and compile data required for the revised
scheme from respective Govt. authorities, and M.P. PHED and the original
DPR of the Baneta MVGWSS.

e The Revised Detailed Project Report is to be prepared with such accuracy
that actual execution to be taken afterwards should not suffer from :

= |naccurate and inadequate survey and investigations.
= Change in the location of various components.
= Major changes in designs and type of works involved.
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= Inadequate survey, quantification, estimation, acquaintance with site
conditions.

Study therefore, be carried out with more details, so that the working
estimates framed by the Consultants and the quantities mentioned therein
shall fairly tally with the actual execution within 5% of the provisions made
in the detailed project report. The estimate to be prepared should be in
detail.

Proper design of various components is expected in the Revised Detailed
Project Report so as to provide realistic cost in DPR. The expenditure of
the original DPR should be taken as sanctioned cost of the Baneta
MVGWSS i.e. Rs. 80.25 crores. The cost of the revised DPR shall be in
addition to this cost (i.e. Rs. 80.25 crores) for the additional works
required to be done and proposed as per the scope of this NIT. Here it
is _worth _mentioning that the BOO of the Revised DPR shall be
prepared in such a way that administrative approval can be taken of
the entire cost of the Revised DPR, but the tender could be called for
the BOO required for execution of the additional works required to be
done and proposed as per the scope of this NIT.

Submission of contour maps shall be the essential feature of the Project
Report. The site conditions are therefore, required to be observed and
studied carefully as regards their suitability and adequacy and any other
specific problems such as land development, foundation condition etc.

Restoration of damaged roads and services after providing and laying
pipelines shall also have to be taken into account and accordingly estimates
of pipe line laying to be prepared.

Selection of sites and location of various sub works should be such that
there would not be any major difficulty in acquiring the lands and there
would not be any need to shift sites or locations of various components of
the scheme. The consultants should take cognizance of site conditions, so
as to present true picture. Due consideration is to be given to
encroachment, if any.

The investigations include information about all conditions, water table,
pipelines and cables, etc. Consultants, during the stage of compilation of
report should keep informed Executive Engineer, Narmada Project Division
no. 1, PHED, Bhopal or Engineer-in-Charge.

The details of the 45 villages i/c habitations as given in the Annexure ‘X’
with its present scenario of water supply should also be included in the
Revised DPR.

Consultant shall be responsible for Clearance/Approval of the Revised DPR
from the competent authority of the department.

Rates quoted by the firm shall include the cost of all scope of work as
stipulated in Annexure-E “Technical Specifications” and other conditions in
the NIT.

BOQ for NIT shall be prepared by the consultant as per direction of Engineer-in-Charge.
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Format: H

(See clause 12 of Section 2-1TB &

ORGANIZATIONAL DETAILS

clause 4 of GCC)

(To be enclosed with technical proposal)

S. No. Particulars Details
1. Registration number issued by Centralized (if applicable, Scanned copy
Registration System of Govt. of M.P. or proof of of proof of application for
application for registration registration to be uploaded)
2 Valid Registration of bidder in appropriate class Registration NO. ..................
through Centralized Registration of Govt. of MP Date
(Scanned copy of
Registration to be uploaded)
3. Name of Organization/ Individual/ Proprietary
Firm/Partnership Firm
4. Entity of Organization Individual/ Proprietary Firm/
Partnership Firm (Registered under Partnership
Act)/ Limited Company (Registered under the
Companies Act—1956)/ Corporation/ Joint venture
5. Address of Communication
6. Telephone Number with STD Code
7. Fax Number with STD Code
8. Mobile Number
9. E-mail Address for all communications
Details of Authorized Representative
10. [ Name
11. | Designation
12. | Postal Address
13. | Telephone Number with STD Code
14. | Fax Number with STD Code
15. | Mobile Number
16. | E-mail Address

Note: In case of partnership firm and limited company certified copy of partnership deed/
Articles of Association and Memorandum of Association along with registration certificate
of the company shall have to be enclosed.

DPR Prepration for Revised Baneta Multi Villages Group Water Supply

Signature of Bidder with Seal
Date:
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"o,
%o,

Annexure — |
(See clause 14 of Section 2 -ITB)

Envelope — B, Technical Proposal

0,
Technical Propo?%ihall comprise the following documents:

9,
%,

S No “W Particulars Details to be

o submitted

1 | Experience — Finanu@;ysical Annexure —|
. (Format: I-1)

2 | Annual Turnover o Annexure —l
é (Format: 1-2)

3 | List of technical personnel for the key ns Annexure —|

%,
@, (Format: 1-3)
®,

4 | List of Key equipments/ machines for quality con%t Annexure —|
labs ’(format: |-4)

5 | List of Key equipments/ machines for construction Anteexure —|

( 2
work (Format: I-5)

Note:

1. Technical Proposal should be uploaded duly page numbered and indexed.

2. Technical Proposal uploaded otherwise will not be considered.

DPR Prepration for Revised Baneta Multi Villages Group Water Supply
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Format: I-1
(See clause 14 of Section 2 -ITB)

FINANCIAL & PHYSICAL EXPERIENCE DETAILS

%,
The bidder S’Q.uld have:
o,
A. Financial ‘0’
Nil ”
.

B. Physical Requiremeftg
The bidder should have&ructed RCC Over Head Tanks capacity not less than 33%

of propsed OHT ra
Execution of simila of work during the last 3 financial years should not be

less than the minimum physicél irement fixed for the work.
S No Particulars * Actual Quantity Executed
(To be filled in by the contractor)
r-1 | Year—2 | Year-3
1 [Physical qualification required Yes

Constructed RCC Over Head

Tanks (capacity not less than 33% a’

of propsed OHT) ’%

Note: "’
: Q’

‘
1. Certificates duly signed by the employer not below the rank of Ex’@tive Engineer shall
be enclosed for the actual quantity executed during the last 3 financial’ggrs.

2. Similar works: The similarity shall be based on the physical size, comr’Q(ity, methods
technology or other characteristics of main items of work viz. earth work, cement
concrete, Reinforced cement concrete, brick masonry, stone masonry etc.
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Format-l -2
£See clause 14 of Sectien 2 -HB}

ANNUALTURN-OVER
Reguirement:
—Ave#age—annuat—eenstrueeen—temewr on the constructien werks not less than 50% of the

act during the last 3 financial years;

Fo-be filleg,in by the contractor:
Payments received for contracts in progress or completed
1

'@ cogstruction should be certified by the Chartered Accountant.
cluding all related notes, and income statements fer the

‘ﬁ/ Y g riteria in the evaluatien as stated above are

—_the value of werk executed at present prlee IeveI)

9,

48———Prepesed—eentraeppened in years. ”Q

Amount of werk in hand at present. ’0’
*,

%Hee taken as the constructlen perlod subject to a minimdm of 1 year. ’Q
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Format: | -3
(See clause 14 of Section 2 —ITB&

Clause 6 of GCC)

DPR Prepration for Baneta Multi Villages Group Water Supply

<, List Of Technical Personnel For The Key Positions
0”
Yo
Minimum req ment Available with the bidder
c = c ”;’Qm ~ O —| 5 | § < o ~x o
|2 |Ee |2 S 5S | |58 2 |Eg 2 so |58
212 |8s |& |&|Ze S 12|25/ 2 |25 8|8l |52
€ |5 |E |<|2% |52/ |5/ E/<|28 |88
13158 |8 E%%"’zgas%g ES |5 %
As per provisions in work .ent manual / circulars
0”
9,
®,
9,
9,
9,
9,
o,
9,
9,
o,
9,
2
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Format: | -4
(See clause 14 of Section 2 -ITB)

0,List of Key Equipments/ Machines For Quality Control Labs

imum requirement Available with the bidder

S. No. | Name ’quipment/ Quantity Name of Equipment/ | Quantity
Mach?bgry Machinery

As per provisiaWorks department manual / circulars
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Format: | -5
(See clause 14 of Section 2 -ITB)

0, List of Key Equipments/ Machines for Construction Work
9,

0.’
Minim Q;?requirement Available with the bidder
S. Name of Equ pment/ Quantity Name of Quantity
No. Machinery %y, Equipment/
¢ Machinery

(+)

As per provisions i%s department manual / circulars

%,
'9//0%

0”’
0”’
L 4
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Annexure - J
(See clause 14 of Section 2 -ITB)
FINANCIAL BID
(To be Contained in Envelope-C)

NAME OF WORK :- Preparation of Detailed Project Report for "Revised Baneta Group
Water Supply Scheme District Sehore” to supply spare quantity of 4.00 MLD treated
water to 45 villages of Raisen district adjoining Baktara to supply drinking water through
household connections with provision of Operation and Maintenance of the scheme for
4.00 MLD spare water including survey & investigation, design, drawing, preparation of
estimates and BOQ etc" complete.

I/We hereby bid for the execution of the above work within the time specified at
the rate (in figures) (in words) percent below/
above or at par based on the Bill of Quantities and item wise rates given therein in all
respects and in accordance with the specifications, designs, drawings and instructions in
writing in all respects in accordance with such conditions so far as applicable. I/We have
visited the site of work and am/ are fully aware of all the difficulties and conditions likely
to affect carrying out the work. I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns, nature and the extent of
ground, working conditions including stacking of materials, installation of tools and plant
conditions effecting accommodation and movement of labor etc. required for the
satisfactory execution of contract.

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms
and provisions of the said conditions of contract annexed hereto so far as applicable, or
in default thereof to forfeit and pay to the Governor of Madhya Pradesh or his successors
in office the sums of money mentioned in the said conditions.

Note:

i. Only one rate of percentage above or below or at par based on the Bill of
Quantities and item wise rates given therein shall be quoted.

ii. Percentage shall be quoted in figures as well as in words. If any difference in
figures and words is found lower of the two shall be taken as valid and correct
rate. If the bidder is not ready to accept such valid and correct rate and declines to
furnish performance security and sign the agreement his earnest money deposit
shall be forfeited.

iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be
treated as non-responsive.

iv. All duties, taxes, and other levies payable by the bidder shall be included in the
percentage quoted by the bidder but exclusive of Goods and Services Tax (GST)
to be levied on works/service contract.

Signature of Bidder
Name of Bidder
The above bid is hereby accepted by me on behalf of the Governor of Madhya
Pradesh dated the day of 20

Signature of Officer by whom accepted
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Annexure — K
(See clause 15 of Section 2 -ITB)

MATERIALS TO BE ISSUED BY THE DEPARTMENT

Sno Name of material Rate (Issue rate) Unit Remarks
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Annexure — L
(See clause 21 of Section 2 -ITB)

LETTER OF ACCEPTANCE (LOA)

No. Dated:
To,
M/s.
(Name and address of the contractor)
Subiject:
(Name of the work as appearing in the bid for the work)
Dear Sir (s),
Your bid for the work mentioned above has been accepted on behalf of the
Governor of Madhya Pradesh at your bided percentage below/ above or at par the

Bill of Quantities and item wise rates given therein.

You are requested to submit within 15 (Fifteen) days from the date of issue of this
letter:

the performance security/ performance guarantee of Rs. (in figures)
(Rupees in words only).
The performance security shall be in the shape of term deposit receipt/ bank
guarantee of any nationalized / schedule commercial bank valid up to three
months after the expiry of defects liability period.

Sign the contract agreement.

Please note that the time allowed for carrying out the work as entered in the bid is
months including/ excluding rainy season, shall be reckoned from the date of

signing the contract agreement.

Signing the contract agreement shall be reckoned as intimation to commencement

of work and no separate letter for commencement of work is required. Therefore, after
signing of the agreement, you are directed to contact the Engineer-in-charge for taking
the possession of site and necessary instructions to start the work.

Yours Faithfully

Executive Engineer

O/o Executive Engineer
Narmada Project Dn. No. 1,
PHED, Bhopal
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Annexure - M
(See clause 22 of Section 2 -ITB)

PERFORMANCE SECURITY
To

[name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor]

(hereinafter called "the Contractor") has undertaken, in pursuance of Letter of
Acceptance No. dated to execute [name of
Contract and brief description of Works] (hereinafter called "the Contract").

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank of Bhopal for
the sum specified therein as security for compliance with his obligation in accordance
with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of [amount of guarantee]*
(in words), such sum being payable in the types and proportions of
currencies in which the Contract Price is payable, and we undertake to pay you, upon
your first written demand and without cavil or argument, any sum or sums within the
limits of [amount of guarantee] as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the
contractor before presenting us with the demand.

We further agree that no change or addition to or other modification of the terms
of the Contract of the Works to be performed there under or of any of the Contract
documents which may be made between you and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such change, addition or modification.

This guarantee shall be valid until 3 (three) months from the date of expiry of the
Defect Liability Period.

Signature, Name and Seal of the guarantor

Name of Bank

Address

Phone No.,Fax No.E-mail Address,of signing
Authority

Date

* An amount shall be inserted by the Guarantor, representing the percentage the
Contract Price specified in the Contract including additional security for unbalanced Bids,
if any and denominated in Indian Rupees.
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SECTION 3

Conditions of Contract
Part — | General Conditions of Contract (GCC)

Table of Clauses of GCC

Sno Particulars Sno Particulars
A. General 21 Payments for Variations and / or Extra
Quantities
1 Definitions 22 No compensation for alterations in or
restriction of work to be carried out.
2 Interpretations and Documents 23 No Interest Payable
3 Language and Law 24 Recovery from Contractors
4 Communications 25 Tax
5 Subcontracting 26 Check Measurements
6 Personnel 27 Termination by Engineer in Charge
7 Force Majeure 28 Payment upon Termination
8 Contractor's Risks 29 Performance Security
9 Liability For Accidents To 30 Security Deposit
Person
10 | Contractor to Construct the 31 Price Adjustment
Works
11 | Discoveries 32 Mobilization and Construction Machinery
Advance
12 | Dispute Resolution System 33 Secured Advance
B. Time Control 34 Payments Certificates
13 | Programme E. Finishing the Contract
14 | Extension of Time 35 Completion Certificate
15 | Compensation for Delay 36 Final Account
16 | Contractor’s quoted F. Other Conditions of Contract
percentage
C. Quality Control 37 Currencies
17 | Tests 38 Labour
18 [ Correction of Defects noticed 39 Compliance with Labour Regulations
during the Defect Liability
Period
D. Cost Control 40 Audit and Technical Examination
19 | Variations - Change in original 41 Death or Permanent Invalidity of
Contractor
Specifications, Designs,
Drawings etc.
20 | Extra ltems 42 Jurisdiction
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A. General
1. DEFINITIONS

1.1. Bill of Quantities: means the priced and completed Bill of Quantities forming part
of the Bid.

1.2. Chief Engineer: means Chief Engineer of the zone/ basin concerned.

1.3. Completion: means completion of the work as certified by the Engineer-in-
Charge, in accordance with provisions of agreement.

1.4. Contract: means the Contract between the Employer and the Contractor to
execute, complete and/or maintain the work. Agreement is synonym of Contract
and carries the same meaning wherever used.

1.5. Contract Data: means the documents and other information which comprise of
the Contract.

1.6. Contractor: means a person or legal entity whose bid to carry out the work has
been accepted by the Employer.

1.7. Contractor's bid: means the completed bid document submitted by the
Contractor to the Employer.

1.8. Contract amount: means the amount of contract worked out on the basis of
accepted bid.

1.9. Completion of work: means completion of the entire contracted work.
Exhaustion of quantity of any particular item mentioned in the bid document shall
not imply completion of work or any component thereof.

1.10.Day: means the calendar day.

1.11.Defect: means any part of the work not completed in accordance with the
specifications included in the contract.

1.12. Department: means Department of the State Government viz. Water Resources
Department, Public Works Department, Public Health Engineering Department,
Rural Engineering Service and any other organisation which adopts this
document.

1.13.Drawings: means drawings including calculations and other information provided
or approved by the Engineer-in-Charge.

1.14.Employer: means the party as defined in the Contract DataO, who employs the
Contractor to carry out the work. The Employer may delegate any or all functions
to a person or body nominated by him for specified functions. The word Employer
/ Government / Department wherever used denote the Employer.

1.15.Engineer: means the person named in the Contract Data.
1.16.Engineer in charge: means the person named in the Contract Data.

1.17.Equipment: means the Contractor's machinery and vehicles brought temporarily
to the Site for execution of work.

1.18. Government: means Government of Madhya Pradesh.
1.19.In Writing: means communicated in written form and delivered against receipt.

1.20. Material: means all supplies, including consumables, used by the Contractor for
incorporation in the work.
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3.

1.21.Superintending Engineer: means Superintending Engineer-in-Charge of the
Circle concerned.

1.22. Stipulated period of completion: means the period in which the Contractor is
required to complete the work. The stipulated period is specified in the Contract
Data.

1.23. Specification: means the specification of the work included in the Contract and
any modification or addition made or approved by the Engineer-in-Charge.

1.24. Start Date: means the date of signing of agreement for the work.

1.25.Sub-Contractor: means a person or corporate body who has a Contract with the
Contractor, duly authorised to carry out a part of the construction work under the
Contract.

1.26. Temporary Work: means work designed, constructed, installed, and removed by
the Contractor that are needed for construction or installation of the work.

1.27.Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning
where ever used.

1.28.Variation: means any change in the work which is instructed or approved as
variation under this contract.

1.29.Work: The expression "work" or "works" where used in these conditions shall
unless there be something either in the subject or context repugnant to such
construction, be construed and taken to mean the work by virtue of contract,
contracted to be executed, whether temporary or permanent and whether original,
altered, substituted or additional.

INTERPRETATIONS AND DOCUMENTS
2.1Interpretations
In the contract, except where the context requires otherwise:

a. words indicating one gender include all genders;
b. words indicating the singular also include the plural and vice versa.
c. provisions including the word “agree”, “agreed” or “agreement” require the
agreement to be recorded in writing;
d. written” or “in writing” means hand-written, type-written, printed or electronically
made, and resulting in a permanent record,;
2.2Documents Forming Part of Contract:

1. NIT with all amendments.

2. Instructions to Bidders (ITB,Bid Data Sheet with all Annexures)
3. Conditions of Contract:

i. Part | General Conditions of Contract and the Contract Data; with all Annexures
ii. Part Il Special Conditions of Contract.

Specifications

Drawings

Bill of Quantities

Technical and Financial Bid

Agreement, and

. Any other document(s), as specified.

Language and Law

©ooNo O A

The language of the Contract and the law governing the Contract are stated in the
Contract Data.
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4. Communications

All certificates, notice or instruction to be given to the Contractor by
Employer/Engineer shall be sent to the address or contact details given by the
Contractor in [Annexure H of ITB]. The address and contact details for
communication with the Employer/Engineer shall be as per the details given in the
Contract Data. Communication between parties that are referred to in the
conditions shall be in writing. The notice sent by facsimile (fax) or other electronic
means (email) shall also be effective on confirmation of the transmission. The
notice sent by registered post or speed post shall be effective on delivery or at the
expiry of the normal delivery period as undertaken by the postal service. In case
of any change in address for communication, the same shall be immediately
notified to Engineer-in-Charge.

6. Personnel

6.1 The Contractor shall employ for the construction work and routine maintenance
the technical personnel as provided in the Annexure I-3 of Bid Data Sheet, if
applicable. If the Contractor fails to deploy required number of technical staff,
recovery as specified in the Contract Data will be made from the Contractor.

6.21f the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within three days and has no further connection
with the Works in the Contract.

7. Force Majeure

7.1 The term “Force Majeure” means an exceptional event or circumstance:

(a) which is beyond a Party’s control,

(b) which such Party could not reasonably have provided against before entering into
the Contract,

(c) which, having arisen, such Party could not reasonably have avoided or overcome,
and

(d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or
circumstances of the kind listed below, so long as conditions (a) to (d) above are
satisfied:

(i) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,

(i) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel,
revolution, insurrection, military or usurped power, or civil war,

(i) riot, commotion, disorder, strike or lockout by persons other than the Contractor’s

Personnel,
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(iv)

7.3

7.4

8.1

8.2

10.
10.1 The Contractor shall construct, install and maintain the Works in accordance with

munitions of war, explosive materials, ionising radiation or contamination by radio-
activity, except as may be attributable to the Contractor’'s use of such munitions,
explosives, radiation or radio-activity, and

natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.

. In the event of either party being rendered unable by force majeure to perform any

duty or discharge any responsibility arising out of the contract, the relative
obligation of the party affected by such force majeure shall upon notification to the
other party be suspended for the period during which force majeure event lasts.
The cost and loss sustained by either party shall be borne by respective parties.

For the period of extension granted to the Contractor due to Force Majeure the
price adjustment clause shall apply but the penalty clause shall not apply. It is
clarified that this sub clause shall not give eligibility for price adjustment to
contracts which are otherwise not subject to the benefit of price adjustment
clause.

The time for performance of the relative obligation suspended by the force
majeure shall stand extended by the period for which such cause lasts. Should the
delay caused by force majeure exceed twelve months, the parties to the contract
shall be at liberty to foreclose the contract after holding mutual discussions.

Contractor's Risks

All risks of loss or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract are the
responsibility of the Contractor.

All risks and consequences arising from the inaccuracies or falseness of the
documents, drawing, designs, other documents and/or information submitted by
the contractor shall be the responsibility of the Contractor alone, notwithstanding
the fact that the designs/ drawings or other documents have been approved by
the department.

Liability for Accidents to Person

The contractor shall be deemed to have indemnified and saved harmless the
Government against all action, suits, claims, demands, costs etc. arising in
connection with injuries suffered by any persons employed by the contractor or his
subcontractor for the works whether under the General law or under workman's
compensation Act, or any other statute in force at the time of dealing with the
guestion of the liability of employees for the injuries suffered by employees and to
have taken steps properly to ensure against any claim there under.

Contractor to Construct the Works

the Specifications and Drawings as specified in the Contract Data.

10.2 In the case of any class of work for which there is no such specification as is

mentioned in Contract Data, such work shall be carried out in accordance with the
instructions and requirement of the Engineer-in-charge.

10.3 The contractor shall supply and take upon himself the entire responsibility of the

11.

sufficiency of the scaffolding, timbering, machinery, tools and implements, and
generally of all means used for the fulfilment of this contract whether such means
may or may not be approved or recommended by the Engineer.

Discoveries
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12.

13.

Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall
notify the Engineer of such discoveries and carry out the Engineer's instructions
for dealing with them.

Dispute Resolution System

12.1 No dispute can be raised except before the Competent Authority as defined in
Contract Data in writing giving full description and grounds of dispute. It is
clarified that merely recording protest while accepting measurement and/or
payment shall not be taken as raising a dispute.

12.2 No dispute can be raised after 45 days of its first occurrence. Any dispute raised
after expiry of 45 days of its first occurrence shall not be entertained and the
Employer shall not be liable for claims arising out of such dispute.

12.3 The Competent Authority shall decide the matter within 45 days.

12.4 Appeal against the order of the Competent Authority can be preferred within 30
days to the Appellate Authority as defined in the Contract Data. The Appellate
Authority shall decide the dispute within 45 days.

12.5 Appeal against the order of the Appellate Authority can be preferred before the
Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh
Madhyastham Adhikaran Adhiniyam, 1983.

12.6 The Contractor shall have to continue execution of the Works with due diligence
notwithstanding pendency of a dispute before any authority or forum.

B. Time Control
Programme

13.1 Within the time stated in the Contract Data, the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements, order and timing for all the activities for the construction of works.

13.2 The program shall be supported with all the details regarding key
personnel, equipment and machinery proposed to be deployed on the
works for its execution.

The contractor shall submit the list of equipment and machinery being
brought to site, the list of key personnel being deployed, the list of
machinery/equipment being placed in field laboratory and the location of field
laboratory along with the Programme.

13.3 An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing
of the remaining Works, including any changes to the sequence of the activities.

13.4 The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the
Contractor does not submit an updated Programme within this period, the
Engineer may withhold the amount stated in the Contract Data from the next
payment certificate and continue to withhold this amount until the next payment
after the date on which the overdue Programme has been submitted.

13.5 The Engineer's approval of the Programme shall not alter the Contractor's
obligations.
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14. Extension of Time

14.1.1f the Contractor desires an extension of time for completion of the work on the
ground of his having been unavoidably hindered in its execution or on any other
grounds, he shall apply, in writing, to the Engineer-in-charge, on account of which
he desires such extension. Engineer-in-Charge shall forward the aforesaid
application to the Competent Authority as prescribed.

14.2 The competent authority shall grant such extension at each such occasion within
a period of 30 days of receipt of application from contractor and shall not wait for
finality of work. Such extensions shall be granted in accordance with provisions
under clause- 15 of this agreement.

14.3 In case the work is already in progress, the Contractor shall proceed with the
execution of the works, including maintenance thereof, pending receipt of the
decision of the competent authority as aforesaid with all due diligence.

15. Compensation for delay

15.1 The time allowed for carrying out the work, as entered in the agreement, shall be
strictly observed by the Contractor.

15.2 The time allowed for execution of the contract shall commence from the date of
signing of the agreement. It is clarified that the need for issue of work order is
dispensed with.

15.3 In the event milestones are laid down in the Contract Data for execution of the
works, the contractor shall have to ensure strict adherence to the same.

15.4 Failure of the Contractor to adhere to the timelines and/or milestones shall
attract such liquidated damages as is laid down in the Contract Data.

15.5 In the event of delay in execution of the Works as per the timelines mentioned in
the Contract Data the Engineer-in-charge shall retain from the bills of the
Contractor amount equal to the liquidated damages leviable until the Contractor
makes such delays good. However, the Engineer-in-charge shall accept
bankable security in lieu of retaining such amount.

15.6 If the Contractor is given extension of time after liquidated damages have been
paid, the Engineer in Charge shall correct any over payment of liquidated
damages by the Contractor in the next payment certificate.

15.7 In the event the Contractor fails to make good the delay until completion of the
stipulated contract period (including extension of time) the sum so retained shall
be adjusted against the liquidated damages levied.

16. Contractor's quoted percentage

The Contractor’s quoted percentage rate referred to in the "Bid for works" will be
deducted/ added from/to the net amount of the bill after deducting the cost of
material supplied by the department.

C. Quality Control
17. Tests
17.1 The Contractor shall be responsible for:
a. Carrying out the tests prescribed in specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or
elsewhere.
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17.3 Fallure—ofthe-Contractorto-establish-laboratery-shallattract-such-penalty-asis
fiad in the C Data.

18. Correction of Defects noticed during the Defect Liability Period

18.1 The Defect Liability Period of work in the contract shall be as per the Contract
Data.

18.2 The Contractor shall promptly rectify all defects pointed out by the Engineer well
before the end of the Defect Liability Period. The Defect Liability Period shall
automatically stand extended until the defect is rectified.

18.3 If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period to the satisfaction of the Engineer, within the time specified by the
Engineer, the Engineer will assess the cost of having the Defect corrected, and
the cost of correction of the Defect shall be recovered from the Performance
Security or any amount due or that may become due to the contractor and other
available securities.

D.Cost Control
19. Variations - Change in original Specifications, Designs, and Drawings etc.

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or
additions to or substitutions in the original specifications, drawings, designs and
instructions, that may appear to him to be necessary during the progress of the
work and the contractor shall carry out the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-
charge, and such alterations, omission, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work, which the
contractor may be directed to do in the manner above specified, as part of the
work, shall be carried out by the contractor on the same conditions in all respects
on which he agrees to do the main work.

19.2 The time for the completion of the work shall be adjusted in the proportion that the
altered, additional or substituted work bears to the original contract work and the
certificate of the Engineer-in-charge shall be conclusive as to such proportion.

20. Extra items

20.1 All such items which are not included in the priced BOQ shall be treated as
extra items.

21 Payments for Variations and / or Extra Quantities

21.1 The rates for such additional (Extra quantity), altered or substituted work / extra
items under this clause shall be worked out in accordance with the following
provisions in their respective order:-

a. The contractor is bound to carry out the additional (Extra quantity), work at the
same rates as are specified in the contract for the work.

b. If the item is not in the priced BOQ and is included in the SOR of the
department, the rate shall be arrived at by applying the quoted tender
percentage on the SOR rate.

c. If the rates for the altered or substituted work are not provided in applicable
SOR - such rates will be derived from the rates for a similar class (type) of work
as is provided in the contract (priced BOQ) for the work.
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22.

23.

24.

d.

If the rates for the altered, substituted work cannot be determined in the manner
specified in the sub clause (c) above - then the rates for such composite work
item shall be worked out on the basis of the concerned Schedule of Rates
minus/plus the percentage quoted by the contractor.

If the rates for a particular part or parts of the item is not in the Schedule of
Rates and the rates for the altered, or substituted work item cannot be
determined in the manner specified in sub clause (b) to (d) above, the rate for
such part or parts will be determined by the Competent Authority as defined in
the Contract Data on the basis of the rate analysis derived out of prevailing
market rates when the work was done.

But under no circumstances, the contractor shall suspend the work on the plea
of non-acceptability of rates on items falling under sub clause (a) to (d). In case
the contractor does not accept the rate approved by the Engineer in Charge for
a particular item, the contractor shall continue to carry out the item at the rates
determined by the Competent Authority. The decision on the final rates payable
shall be arrived at through the dispute settlement procedure.

No compensation for alterations in or restriction of work to be carried out.

22.1 If at any time after the commencement of the work, the Engineer-in-charge, for

any reason whatsoever, not require the whole or any part of the work as
specified in the bid to be carried out; the Engineer-in-charge shall give notice in
writing of the fact to the Contractor and withdraw that whole or any part of the
work.

22.2 The Contractor shall have no claim to any payments or compensation

whatsoever, on account of any profit or advantage which he might have derived
from the execution of work in full or on account of any loss incurred for idle men
and machinery due to any alteration or restriction of work for whatsoever
reason.

22.3 The Engineer-in-charge may supplement the work by engaging another agency

to execute such portion of the work, without prejudice to his rights.

No Interest Payable

No interest shall be payable to the Contractor on any payment due or awarded by
any authority.

Recovery from Contractors

Whenever any claim against the Contractor for the payment arises under the
contract, the Department may be entitled to recover such sum by:

(@)

(b)

(©)

Appropriating, in part or whole of the Performance Security and Additional
Performance Securiy, if any; and/or Security Deposit and/or any sums payable
under the contract to the contractor.

If the amount recovered in accordance with (a) above is not sufficient, the
balance sum may be recovered from any payment due to the contractor under
any other contract of the department, including the securities which become
due for release.

The department shall, further have an additional right to effect recoveries as
arrears of land revenue under the M.P. Land Revenue Code.
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25. Tax

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the
commercial tax, and other levies, duties, cess, toll, taxes of Central and State
Governments, local bodies and authorities but exclusive of Goods and Services
Tax (GST) to be levied on works/service contract.

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other
taxes and duties in respect of materials actually consumed on public work, shall
be borne by the Contractor.

25.3 Any changes in the taxes due to change in legislation or for any other reason
shall not be payable to the contractor.

26. Check Measurements

26.1 The department reserves to itself the right to prescribe a scale of check
measurement of work in general or specific scale for specific works or by other
special orders.

26.2 Checking of measurement by superior officer shall supersede measurements
by subordinate officer(s), and the former will become the basis of the payment.

26.3 Any over/excess payments detected, as a result of such check measurement or
otherwise at any stage up to the date of completion of the defect liability period
specified in this contract, shall be recoverable from the Contractor, as
per clause 24 above.

27. Termination by Engineer in Charge

27.1 If the Contractor fails to carry out any obligation under the Contract, the
Engineer in Charge may by notice require the Contractor to make good the
failure and to remedy it within a specified reasonable time.

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the
Contractor

a) abandons the Works or otherwise plainly demonstrates the intention not to

continue performance of his obligations under the Contract,

b) the Contractor is declared as bankrupt or goes into liquidation other than for

approved reconstruction or amalgamation;

c) without reasonable excuse fails to comply with the notice to correct a particular

defect within a reasonable period of time.

d) the Contractor does not maintain a valid instrument of financial security as

prescribed;

e) the Contractor has delayed the completion of the Works by such duration for

which the maximum amount of liquidated damages is recoverable;
f) If the Contractor fails to deploy machinery and equipment or personnel or set up a
field laboratory as specified in the Contract Data.

g) If the contractor, in the judgment of the Engineer in charge has engaged in corrupt

or fraudulent practices in competing for or in executing the contract.

h) Any other fundamental breaches as specified in the Contract Data.

27.3 In any of these events or circumstances, the Engineer in Charge may, upon
giving 14 days’ notice to the Contractor, terminate the Contract and expel the
Contractor from the Site. However, in the case of sub-paragraph (b) or (g) of
clause 27.2, the Engineer in Charge may terminate the Contract immediately.

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract
for convenience by giving notice to the Contractor.
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28. Payment upon Termination

28.1 If the contract is terminated under clause 27. 3, the Engineer shall issue a
certificate for value of the work accepted on final measurements, less advance
payments and penalty as indicated in the Contract Data. The amount so arrived
at shall be determined by the Engineer-in-Charge and shall be final and binding
on both the parties.

28.2 Payment on termination under clause 27. 4 above -

If the Contract is terminated under clause 27.4 above, the Engineer shall issue
a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and
less advance payments received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to be deducted at
source as per applicable law.

28.3 If the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered as per clause 24 above.

29. Performance Security

The Contractor shall have to submit performance security and additional
performance security, if any, as specified in the Bid Data Sheet at the time of
signing of the contract. The contractor shall have to ensure that such performance
security and additional performance security, if any, remains valid for the period
as specified in the Contract Data.

30. Security Deposit-

30.1 Security Deposit shall be deducted from each running bill at the rate as
specified in the Contract Data. The total amount of Security Deposit so
deducted shall not exceed the percentage of Contract Price specified in
the Contract Data.

30.2 The security deposit may be replaced by equivalent amount of bank guarantee
or fixed deposit receipt assigned to the Employer, with validity up to 3 (three)
months beyond the completion of Defect Liability Period/ extended Defect
Liability Period.

30.3 The Security Deposit shall be refunded on completion of Defect Liability Period.
The Additional Performance Security shall be refunded on satisfactory
completion of of the work.

31. Price Adjustment
31.1 Applicability
1. Price adjustment shall be applicable only if provided in the Contract Data.

2. The price adjustment clause shall apply only for the works executed from the
date of signing of the agreement until the end of the initial intended completion
date or extensions granted for reasons attributed to the Employer by the
Engineer.

3. The Contractor shall not be entitled to any benefit arising from the price
adjustment clause for extension in the contract period for reasons attributed to
the Contractor.

4. In the Force Majeure event the price escalation clause shall apply.
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31.2 Procedure

1.

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with following principles
and procedures and as per formula given in the contract data.

The price adjustable shall be determined during each quarter from the formula
given in the contract data.

Following expression and meaning are assigned to the work done during each
quarter:

R = Total value of work during the quarter. It would include the amount of secured

advance granted, if any, during the quarter, less the amount of secured advance
recovered, if any during the quarter, less value of material issued by the
department, if any, during the quarter.

Weightages of various components of the work shall be as per the Contract
Data.

31.3 To the extent that full compensation for any rise or fall in costs to the contractor

is not covered by the provisions of this or other clauses in the contract, the unit
rates and prices included in the contract shall be deemed to include amounts to
cover the contingency of such other rise or fall in costs.

31.4 The index relevant to any quarter, for which such compensation is paid, shall be

the arithmetical average of the indices relevant of the calendar month.

31.5 For the purpose of clarity it is pointed out that the price adjustment may be either

32.
32.1
32.2

32.3
32.4

325

33.

positive or negative, i.e. if the price adjustment is in favour of the Employer, the
same shall be recovered from the sums payable to the Contractor.

Mobilization and Construction Machinery Advance
Payment of advances shall be applicable if provided in the Contract Data.

If applicable, the Engineer in Charge shall make interest bearing advance
payment to the contractor of the amounts stated in the Contract Data, against
provision by the contractor of an unconditional Bank Guarantee in a form and by
a nationalized/ scheduled banks, in the name as stated in the Contract Data, in
amounts equal to the advance payment. The guarantee shall remain effective
until the advance payment has been repaid, but the amount of the guarantee
shall be progressively reduced by the amounts repaid by the contractor.

The rate of interest chargeable shall be as per Contract Data.

The construction machinery advance, if applicable, shall be limited to 80% of the
cost of construction machinery and admissible only for new construction
machinery.

The advance payment shall be recovered as stated in the Contract Data by
deducting proportionate amounts from payment otherwise due to the Contractor.
No account shall be taken of the advance payment or its recovery in assessing
valuations of work done, variations, price adjustments, compensation events, or
liquidated damages.

Secured Advance

33.1 Payment of Secured Advance shall be applicable if provided in the Contract

Data.
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33.2 If applicable, the Engineer shall make advance payment against materials

intended for but not yet incorporated in the Works and against provision by the
contractor of an unconditional Bank Guarantee in a form and by a nationalized/
scheduled bank, in the name as stated in the Contract Data, in amounts equal to
the advance payment. The guarantee shall remain effective until the advance
payment has been adjusted, but the amount of the guarantee shall be
progressively reduced by the amounts adjusted by the contractor.

33.3 The amount of secured advance and conditions to be fulfilled shall be as

stipulated in the Contract Data.

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.

34.

(@)

(b)
()
(d)
(e)
(f)

(9)

(h)

@)

35.

Payment Certificates

The payment to the contractor will be as follows for construction work:

The Contractor shall submit to the Engineer monthly statements of the value of
the work executed less the cumulative amount certified previously, supported
with detailed measurement of the items of work executed.

The Engineer shall check the Contractor's monthly statement and certify the
amount to be paid to the Contractor.

The value of work executed shall be determined, based on the measurements
approved by the Engineer/ Engineer-in-charge.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall also include the valuation of Variations and
Compensation Events.

All payments shall be adjusted for deductions for advance payment, security
deposit, other recoveries in terms of contract and taxes at source as applicable
under the law.

The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of later
information.

Payment of intermediate certificate shall be regarded as payments by way of
advance against the final payment and not as payments for work actually done
and completed.

Intermediate payment shall not preclude the requiring of bad, unsound and
imperfect or unskilled work to be removed and taken away and reconstructed or
be considered as an admission of the due performance of the contractor any
part thereof, in any respect or the occurring of any claim.

The payment of final bill shall be governed by the provisions of clause 36 of
GCC.

E.Finishing the Contract
Completion Certificate

35.1 A Completion Certificate in the prescribed format in Contract Data shall be

issued by the Engineer-in-Charge after physical completion of the Work.

35.2 After final payment to the Contractor, a Final Completion Certificate in the

prescribed format in the Contract Data shall be issued by the Engineer-in-
Charge.
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36. Final Account

36.1 The Contractor shall supply the Engineer with a detailed account of the total
amount that the Contractor considers payable for works under the Contract
within 21 days of issue of certificate of physical completion of works. The
Engineer shall issue a Defects Liability Certificate and certify any payment that
is due to the Contractor within 45 days of receiving the Contractor’s account if it
is correct and complete. If the account is not correct or complete, the Engineer
shall issue within 45 days a schedule that states the scope of the corrections or
additions that are necessary. If the Account is still unsatisfactory after it has
been resubmitted, the matter shall be referred to the Competent Authority as
defined in the Contract Data, who shall decide on the amount payable to the
Contractor after hearing the Contractor and the Engineer in Charge.

36.2 In case the account is not received within 21 days of issue of Certificate of
Completion as provided in clause 32.1 above, the Engineer shall proceed to
finalise the account and issue a payment certificate within 28 days.

F. Other Conditions of Contract
37. Currencies
All payments will be made in Indian Rupees.
38. Labour

38.1 The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for
their payment, housing, feeding and transport.

38.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a
return in detail, in such form and at such intervals as the Engineer may
prescribe, showing the staff and the numbers of the several classes of labour
from time to time employed by the Contractor on the Site and such other
information as the Engineer may require.

39. COMPLIANCE WITH LABOUR REGULATIONS

39.1.During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye laws
that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to
construction industry are given in the Contract Data. The Contractor shall keep
the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of
any Act or rules made their under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non- observance of the provisions
stipulated in the notifications/ byelaws/ Acts/Rules/ regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall
have the right to deduct from any money due to the Contractor including his
amount of performance security. The Employer/Engineer shall also have right to
recover from the Contractor any sum required or estimated to be required for
making good the loss or damage suffered by the Employer. The employees of
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the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

40. Audit and Technical Examination

41.

42.

Government shall have the right to cause an audit and technical examination of
the works and the final bill of the contract including all supporting vouchers,
abstract etc. to be made after payment of the final bill and if as a result of such
audit and technical examination any sum is found to have been overpaid in
respect of any work done by the contractor under the contract or any work claimed
by him to have been done under the contract and found not to, have been
executed, the Contractor shall be liable to refund the amount of overpayment and
it shall be lawful for Government to recover the same from him in the manner
prescribed in clause 24above and if it is found that the Contractor was paid less
than what was due to him, under the contract in respect of any work executed by
him under it, the amount of such under payment shall be duly paid by Government
to the Contractor.

Death or Permanent Invalidity of Contractor

If the Contractor is an individual or a proprietary concern, partnership concern,
dies during the currency of the contract or becomes permanently incapacitated,
where the surviving partners are only minors, the contract shall be closed without
levying any damages/ compensation as provided for in clause 28.2 of the contract
agreement. However, if the competent authority is satisfied about the competence
of the survivors, then the competent authority shall enter into a fresh agreement
for the remaining work strictly on the same terms and conditions under which the
contract was awarded.

Jurisdiction

This contract has been entered into the State of Madhya Pradesh and its validity,
construction, interpretation and legal effect shall be subjected to the courts at the
place where this agreement is entered into. No other jurisdiction shall be
applicable.
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Contract Data

GCC Particulars Data
Clause
1.14 | Employer Government of Madhya Pradesh
1.15 | Engineer Executive Engineer/Assistant
Engineer/Sub Engineer/Consultant
appointed by Department
1.16 Engineer in Charge Executive Engineer
1.22 | Stipulated period of completion 03 Months including rainy season for total Work.
3 Language & Law of Contract English & Indian Contract Act 1872
4 Address & Contact details of the As per Annexure H
Contractor
Address & contact details of the |QFFICE OF THE EXECUTIVE
Employer/Engineer-phone, Fax, ENGINEER,
e-mail NARMADA PROJECT DIVISION NO. 1,
PUBLIC HEALTH ENGINEERING
DEPARTMENT, BHOPAL,
E:mail: narmadadnl@gmail.com
Phone No. 9425171891
Opposite Patrakar Colony, Main Road No.-
3, Panchsheel Nagar, Bhopal-3 (M.P.)
5 Sub contracting permitted for the | -—---—--- Not Permitted--------
Contract Value
6 Technical Personnel to be As-per-Annexure-HFormat1-3)
provided by the contractor-
requirement, &
Penalty, if required Technical Rs-30,000-for Degree-holder & Rs-18.000-for Diploma
Personnel not employed holder—Engineer—or—As—per PWD latest orders for
10 Specifications As per Annexure E
Drawings Not applicable AsperAnnexureN
12 Competent Authority for deciding Superintending Engineer
dispute under Dispute Resolution Public Health Engineering Department
System Bhopal circle Bhopal
Appellate Authority for deciding Chief Engineer
dispute under Dispute Resolution Public Health Engineering Department
System Bhopal Zone Bhopal
13 Period for submission of updated Not applicable
construction program Initial-work—program-—shall-be—submitted-within a
thereafter—updated-program-on Quarterh-basisin
contracts—where-the contract-period-is—more-tharn
12 months:
Amount to be withheld for not Not applicable
submitting construction program 1% of the contract value subject to-minimum RS-
in the prescribed period 5.000/-permeonth.
14 Competent Authority for granting Up to one month - Executive Engineer.
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Time Extension

More than one month — Superintending
Engineer (Full Powers).

15 Milestones laid down for the Yes
contract
if yes, details of milestones As per Annexure O
Liquidated damage As per Annexure P
17 List of equipment for lab Asper-AnnexureQ
Time to establish lab Not Applicable Wi
date of agreement.
Penalty for not establishing field 1% of the contract value subject to
laboratory minimum Rs. 10.000/- per month.
18 Defect Liability Period Valid contract period
21 Competent Authority for Superintending Engineer
determining the rate Public Health Engineering Department
Bhopal circle Bhopal
27 Any other condition for breach of | Less than 25% proaress achieved during
contract the half of the contract period. (Reason for
delay attributed to the contractor.)
28 Penalty Penalty shall include
(a) Security deposit as per clause 30 of
General Conditions of Contract and
(b) Liguidated Damages imposed as per
clause 15 or Performance Security
Guarantee includin additional
erformance securit uarantee). if an
as per clause 29 of General Conditions of
contract, whichever is higher,
29 Performance Guarantee Valid completion period plus 03 months.
(Security) shall be valid up to
30 Security Deposit (SD) to be At the rate of 5%.
deducted from each running bill
Maximum limit of deduction of Up to 5% of Final Contract Amount.
Security Deposit
31 Price Adjustment formula and Not applicable
procedure to calculate As-per-AnnexdtreR
31.1(1) | Price adjustment shall be As—per-Annexutre—R—and—will-be—applied—as
applicable below -
a—ForFendersuptoRs 500-crores—not
payable-h-any-case:
by For Tenders costing more than Rs
5.00-crores-—payable-only-in-cases-governed
be—applicable—on—Probable —Amount—of
Contract(PAC)-of NIHF—TFhis—<€lause-shall-net
have-any relation-to-the-contractamount—The
: ; hall I " F
cement-steetand POL components:
32 32.1 Mobilization and No Mobilization and Construction
Construction Machinery Advance | Machinery Advance Payable.
Applicable
32.2 If yes, Unconditional Bank ta-the-format preseribed-n-Annexure-S-

Guarantee.

(NOT APPLICABLE)
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32.3 If yes, Rate of interest
chargeable on advances.

32.4 If yes, Type & Amount of
advance payment that can be
paid.

(NOT APPLICABLE)

. bilizat i i
of contractameount:
more-than—9%of contractamount
(NOT-APPLICABLE)

32.5 If yes, Recovery of advance
payment.

Recovery-of-Mobilization—and/orConstruction

(NOT APPLICABLE)

33 33.1 Secured Advance No Secured Advance Payable.
Applicable
33.2 If yes, Unconditional Bank In-the-format prescribed-in-Annexdure-F
Guarantee. (NOT APPLICABLE)
33.2 If yes, Amount of Secured 75% of value of material as determined by

advances.

the-Engineerin-Charge—(NOT APPLICABLE)

32.3 If yes, Conditions for
secured Advance.

a—The-materials—are—in-accordance—with-the
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(NOT APPLICABLE)

33.4 If yes, Recovery of Secured
advance

The advance shall be repaid from each
sueceeding—monthly—payments—to-the—extent
|na_tel]|||als [Ile' ”l."el' aeluaneel_waslpleulelus.ly
(NOT APPLICABLE)

35 Completion Certificate- after As per Annexure-U
physical completion of the Work
Final Completion Certificate- after | As per Annexure-V
final payment on completion of
the work.
36 Competent Authority Superintending Engineer,
PHED Bhopal Circle
Bhopal
39 Salient features of some of the As per Annexure-W
major labour laws that are
applicable
41 Competent Authority Chief Engineer,

PHED Bhopal Zone
Bhopal
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ANNEXURE - N
(See clause 10 of Section 3 - GCC)

Drawings
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-0
ANNEXURE
(See clause 15 of Section 3 -GCC)

Details of Milestones ____—————or from |
T ama——alls of Miles
S | Activity |Iest::-1::1 the date of Agreem:n:é;"e :r ot
No. the date of issué ot et of work
regarding commencemen
— on scheme
1| Value of the work completed shouid be Within 30 days

atleast 40% of the contract value i.e.

completion of survey and investigation
works.

Value of the work completed should be Within 60 days
atleast 70% of the contract value i.e.
submission of draft DPR to the
Department.

3 | Value of the work completed should be Within 90 days
100% of the contract value ie.
submission of Final DPR to the

Department as per requirement of NIT.

sﬁzz-wﬁxﬁsﬂzu@zﬁm‘mﬂaﬁsﬁmmmﬁmﬁaﬁw
émﬁ?rwﬁam‘maa?isﬁmﬁaﬂﬁsfmaﬂm
mﬁﬁm%ﬁ%mmﬁmﬁaﬁaﬁaaﬁ

2o |
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ANNEXURE - P
(See clause 15 of Section 3 -GCC)

Compensation for Delay

If the contractor fails to achieve the milestones, and the delay in execution of work is

attributable to the contractor, the Employer shall retain an amount from the sums payable

and due to the contractor as per following scale -

Note:

Slippage up to 25% in financial target during the milestone under consideration
—2.5% of the work remained unexecuted in the related time span.

Slippage exceeding 25% but Up to 50% in financial target during the milestone
under consideration

-5% of the work remained unexecuted in the related time span..

Slippage exceeding 50% but Up to 75% in financial target during the milestone
under consideration

-7.5% of the work remained unexecuted in the related time span..

Slippage exceeding 75% in financial target during the milestone under
consideration

-10% of the work remained unexecuted in the related time span.

For arriving at the dates of completion of time span related to different milestones,
delays which are not attributable to the Contractor shall be considered. The
slippage on any milestone is if made good in subsequent milestones or at the time
of stipulated period of completion, the amount retained as above shall be
refunded. In case the work is not completed within the stipulated period of
completion along with all such extensions which are granted to the Contractor for
either Employer’s default or Force Majeure, the compensation shall be levied on
the contractor at the rate of 0.2% per day of delay limited to a maximum of 10% of
contract price.

The decision of Superintending Engineer shall be final and binding upon
both the parties.
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ANNEXURE - Q
(See clause 17 of Section 3 -GCC)

List of EQuipment for Quality Control Lab

Nil
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Annexure - U
(See clause 35 of Section 3 -GCC)

Physical Completion Certificate

Name of Work :

Agreement NO. ........ocooiiiiiiiiii e Date .....coooovviiiiiinnnn,
Amount of Contract Rs .....................

Name Of AQENCY & ...ni e
Used MB NO. ....cooiiiiiiiieeeiiiee e

Last measurement recorded
a. Page NO. & MB NO. ....ccoviiiiiiiiiii e

Certified that the above mentioned work was physically completed on
................... (date) and taken overon .................... (date) and that | have satisfied

myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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Annexure =V
(See clause 35 of Section 3 -GCC)

Final Completion Certificate

Name of Work:

Agreementno. ............ccccceveeeeeenn Date oo
Name of AQENCY & ..
Used MB NO. ...oovvvveiiiiiiiiis

Last measurement recorded

Agreemented amountRs. .......................

Final Amount paid to contractor RS. -------------=--------

Incumbency of officers for the work

| have satisfied myself to best of my ability that the work has been done properly.

Date of issue

Executive Engineer
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d)

f)

¢))

h)

Annexure - W
(See clause 39 of Section 3 -GCC)

Salient Features of Some Major Labour Laws Applicable

Workmen Compensation Act 1923: - The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed the prescribed minimum years (say, five years) of service or more or
on death the rate of prescribed minimum days’(say, 15 days) wages for every
completed year of service. The Act is applicable to all establishments employing
the prescribed minimum number (say, 10) or more employees.

Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for
monthly contributions by the Employer plus workers at the rate prescribed (say,
10% or 8.33%). The benefits payable under the Act are:

Pension or family pension on retirement or death as the case may be.
Deposit linked insurance on the death in harness of the worker.
Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951: - The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

Contract Labour (Regulation & Abolition) Act 1970: - The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer if they employ prescribed minimum (say 20) or more contract
labour.

Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum
Wages fixed by appropriate Government as per provisions of the Act if the
employment is a scheduled employment. Construction of buildings, roads,
runways is scheduled employment.

Payment of Wages Act 1936: - It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

Equal Remuneration Act 1979: - The Act provides for payment of equal wages
for work of equal nature to male and female workers and for not making
discrimination against female employees in the matters of transfers, training and
promotions etc.

Payment of Bonus Act 1965:. - The Act is applicable to all establishments
employing prescribed minimum (say, 20) or more workmen. The Act provides for
payments of annual bonus within the prescribed range of percentage of wages to
employees drawing up to the prescribed amount of wages, calculated in the
prescribed manner. The Act does not apply to certain establishments. The
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K)

p)

newly set-up establishments are exempted for five years in certain circumstances.
States may have different number of employment size.

Industrial Disputes Act 1947: - The Act lays down the machinery and procedure
for resolution of industrial disputes, in what situations a strike or lock-out becomes
illegal and what are the requirements for laying off or retrenching the employees
or closing down the establishment.

Industrial Employment (Standing Orders) Act 1946: - It is applicable to all
establishments employing prescribed minimum (say, 100, or 50). The Act provides
for laying down rules governing the conditions of employment by the Employer on
matters provided in the Act and gets these certified by the designated Authority.

Trade Unions Act 1926: - The Act lays down the procedure for registration of
trade unions of workmen and Employers. The Trade Unions registered under the
Act have been given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation) Act 1986: - The Act prohibits
employment of children below 14 years of age in certain occupations and
processes and provides for regulations of employment of children in all other
occupations and processes. Employment of child labour is prohibited in building
and construction industry.

Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of
Service) Act 1979: - The Act is applicable to an establishment which employs
prescribed minimum (say, five) or more inter-state migrant workmen through an
intermediary (who has recruited workmen in one state for employment in the
establishment situated in another state). The Inter-State migrant workmen, in an
establishment to which this Act becomes applicable, are required to be provided
certain facilities such as Housing, Medical-Aid, Travelling expenses from home up
to the establishment and back etc.

The Building and Other Construction workers (Regulation of Employment
and Conditions of Service) Act 1996 and the Cess Act of 1996: - All the
establishments who carry on any building or other construction work and employs
the prescribed minimum (say, 10) or more workers are covered under this Act. All
such establishments are required to pay cess at the rate not exceeding 2% of the
cost of construction as may be modified by the Government. The Employer of the
establishment is required to provide safety measures at the building or
construction work and other welfare measures, such as canteens, first-
aid facilities, ambulance, housing accommodations for workers near the work
place etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officer appointed by the Government.

Factories Act 1948: - The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing the prescribed minimum (say, 10) persons or more with aid of
power or another prescribed minimum (say, 20) or more persons without the aid of
power engaged in manufacturing process.

71|Page

DPR Prepration for Baneta Multi Villages Group Water Supply



‘Name of work:-
quantity of 4,00 M
with provision o

T T
mm@mm¢mmmﬁmmwwmmmﬁmﬁmmﬁ

Preparation of Detailed Project Report for
LD treat?:d water to 45 villages of Raisen d
f Operation and Maintenance of the schem

preparation of estimates and BOQ etc" complete.

o Annexure- X
Revised Baneta Group Water Supply Scheme District Sehore” to supply spare

ls;rlct adjoining Baktara to supply drinking water through household connections
e for 4.00 MLD spare water including survey & investigation, design, drawing,
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10.

11.

12.

SECTION 3

Conditions of Contract
Part - Il Special Conditions of Contract (SCC)
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14. 3;@3[8. ﬁ' ?ﬂ' aTé (FnaIDPR) Waﬁaﬁ'ﬁﬁvﬁl

15. ﬁ’fﬁml‘{gm ?Wf\a?fa%
1o S Stany g < OO0 S dhamedt sttt Re ST

17, Adgror & ;
18.  Jderor mm@WWﬁSﬁaﬁﬁm.%maD?@ﬁW@ﬁl

19.
?Eﬁ‘s&.d‘f.am &g Wl S 3win Gfam Reor vort Er W W
g%gﬁaﬁﬁgam%wwﬁmﬂmﬁaﬁwsﬁaﬁmaﬁ
B et aﬁﬁ?ﬁaﬁmwaﬁaﬂvﬁammwm
Eﬂ‘avmazﬁa}:; AITDXT fqamofter sifdreier erenear mmaas o suRafy 3 far
. 372 W R w9 ¥ wmehe gardt @ abehE @ 3 swid &
SR, T2 BT HrRfUTerr ot 3 Tat @ ot

20.  PriUcH W B gomdt B ddler ¥ whehe 3 B swid @we Sdam

21. A M S FHT W B IWT 05 Raw o R _
(Final DPR) Zidiftre fotel & arfurerer @it & wmafer o W‘;}ﬁ sﬁalq e

22. Sehedule of payment shall be as follows :-

1 After submission of Draft DPR to EE : 50% of the agreemented —
2 Submission of Final DPR to EE  40% of the agreementeq amount.
3 Clearance/Approval of DPR from the Department * 10% of the agreementeq am ount:
Multl Villages Group Water Supply Pl Sl
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Section 4
Bill of Quantities (BOQ)

Name of work : Preparation of Detailed Project Report for "Revised Baneta Group
Water Supply Scheme District Sehore” to supply spare quantity of 4.00 MLD treated
water to 45 villages of Raisen district adjoining Baktara to supply drinking water through
household connections with provision of Operation and Maintenance of the scheme for
4.00 MLD spare water including survey & investigation, design, drawing, preparation of
estimates and BOQ etc" complete.

Probable Amount of Contrct
(Rs. in Figure) — 1500000.00
(Rs. in Words)- Fifteen Lakh Only

S. | Group Particulars Qty | Unit| Ratein Amount
No. | Name Rs. (in (in
figure) |Words)
1 Preparation of Detailed Project
Report for "Revised Baneta Group |)1 No. [15,00,000/-1500000.00 | Rs.
Water Supply Scheme District Fifteen
Sehore” to supply spare quantity of
4.00 MLD treated water to 45 Lakh
villages of Raisen district adjoining Only
Baktara to supply drinking water
through household connections with
provision  of  Operation and
Maintenance of the scheme for 4.00
MLD spare water including survey &
investigation, design, drawing,
preparation of estimates and BOQ
etc” complete.
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SECTION 5

AGREEMENT FORM

Agreement
This agreement, made the day of
between (name and address of Employer) (hereinafter
called " the Employer) and (name and

address of contractor) hereinafter called "the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute
(name and identification number of
Contract) (hereinafter called "the Works") and the Employer has accepted the Bid by the
Contractor for the execution and completion of such Works and the remedying of any
defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read and construed as part of this
Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy any defects therein in conformity in
all aspects with the provisions of the contract.

3.  The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying the defects wherein
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.

4.  The following documents shall be deemed to form and be ready and construed as
part of this Agreement viz.

i. Letter of Acceptance

ii. Contractor's Bid

iii. Condition of Contract: General and Special

iv. Contract Data

v. Bid Data

vi. Drawings

vii. Bill of Quantities and

viii. Any other documents listed in the Contract Data as forming part of the

Contract.
In witnessed whereof the parties there to have caused this Agreement to be
executed the day and year first before written.
The Common Seal of was
hereunto affixed in the presence of:
Signed, Sealed and Delivered by the said
in the presence of :

Binding Signature of Employer
Binding Signature of Contractor
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